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RIVERFRONT RENOVATION PROJECT MANAGER

STATEMENT OF QUALIFICATIONS         CORE PLANNING STRATEGIES         200 S MERIDIAN ST SUITE 301, INDIANAPOLIS, IN 46225

Statement of Qualifications



INTRODUCTION

March 21, 2016

Dear Riverfront Redevelopment Committee,

As a one-of-a-kind community that embraces the future, congratulations on having the foresight to create another economic 
stimulus project. Of course, we’re looking forward to your signature piece, the new brew pub at the Pump House, as it will 
be just the destination venue needed to initially attract more community members and visitors near the waterfront. 

CORE Planning Strategies is excited about the opportunity to help you activate and drive this project, beginning with our 
Statement of Qualifications submission.  So why hire a project management firm from Indianapolis?

OUR PEOPLE and our DEPTH OF BENCH
We are proposing Karen Valiquett, PE, as your project manager. Karen is the former Assistant Director of DNR Engineering. 
She is a professional civil engineer and has experience in roadway and trail design, erosion control, dam work, and site 
development. As was stated by the Director of DNR Engineering, “Karen works effectively to communicate circumstances 
to many different types of people effectively. This skill allows her to build consensus and implement solutions swiftly and 
efficiently.” We are more than an office of “one”. CORE will provide the CRC with a project manager but also with a team of 
structural/civil, architectural, and construction team experts for support, when needed. 

COLLABORATION SKILLS
Our project managers are expert collaborators and communicators. We are experienced at working with large and varied 
stakeholder groups and strive to find common ground. We believe it is the orchestration of the many city, state, federal, 
utility, and railroad agencies, as well as community groups and the Pump House development team that will determine the 
ultimate success of this redevelopment.

RECORDS OF SUCCESS 
We’ve had so many successful management projects in close proximity to Columbus that it’s impossible to include them 
all. While not all of them are site development projects, we believe our strategic management approach with focus on 
actionable implementation aligned with our civil engineer trained PM is a perfect match for your project. Of course, we’re 
also very proud that the Carmel Redevelopment Commission just hired us for our second project! We strongly encourage 
you talk with them about our record of success.

Our team is excited to lead your project and look forward to the next step in the proposal process.
Regards, 

Deb Kunce, FAIA 
Owner | Project Leader 
CORE Planning Strategies, LLC

Heather Pope, Director
City of Columbus
Redevelopment Department
123 Washington Street
Columbus, IN 47201
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CORE PLANNING STRATEGIES

At CORE Planning Strategies, our number one priority 
is helping our clients achieve their ideal project. As a 
management firm, we don’t design or build, rather we 
serve as project managers, coaches, translators, and, on 
occasion, psychiatrists, to help you navigate the waters of 
development planning. We help organizations of all sizes 
lead, oversee, and drive their facility projects, and we 
work to build consensus among all stakeholders before the 
first shovel of dirt is overturned. 

We’re an impartial, third-party expert that has done 
this before. In fact, hundreds of times before, and we 
know what it takes to keep large, complex, multi-million 
dollar projects in scope, on schedule, and within budget. 
Our staff is trained as architects, civil and structural 
engineers – but we’re not the designers. Rather, we help 
organizations by supplementing existing staff, working side 
by side with our clients, and managing the planning and 
implementation of their facility projects.

 

What’s more, we’re sticklers for process and procedure, 
and our background in architecture, engineering, and 
construction means we speak (and understand) the 
language. We know the right questions to ask and the 
right partners to get involved. We know the earlier you 
engage CORE, the more efficient and successful your 
project will be.  We know what it’s realistically going to 
take to get your job done. And done well.

COMPANY INFORMATION • WHO WE ARE

WHO WE ARE

CONTACT INFORMATION
Deb Kunce, FAIA, LEED AP
Owner
CORE Planning Strategies, LLC
200 S. Meridian St.
Suite 301
Indianapolis, IN 46225
deb@coreplanningstrategies.com
317-447-5531 cell | 317-981-7257 office
coreplanningstrategies.com

CORE Planning Strategies, LLC is a certified Women 
Business Enterprise (WBE) with the City of Indianapolis 
and the State of Indiana.
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PROJECT MANAGEMENT
Simply put, our management helps you get from 
point A to point B efficiently and effectively. We 
apply our knowledge, skills, and techniques to meet 
project requirements and guide you to success. Strong 
accountability and project controls leads to success. 

STRATEGIC FACILITY PLANNING
Aligning your facility goals with your business goals is the 
focus. We’ll help identify your “must have’s” and “nice to 
have’s” and facilitate a focused decision-making process. 

STAKEHOLDER ENGAGEMENT
We bring together all the key players, facilitate open 
dialog, and gather input so that you have a firm 
understanding of your stakeholder’s needs and can make 
the best facility decisions for your organization.

PROGRAM MANAGEMENT
Under a single program, we manage a collection of related 
projects developing and tracking both project level and 
program level budgets, schedules, and scope of course. 
Implementing with strong project controls is key to our 
success and accountability.

SPACE PROGRAMMING
How much facility do you really need? Our programming 
process provides a data focused approach that includes 
user focus groups to ensure collaborative involvement. 

 

DESIGN TRANSLATION
We speak “architect” and “contractor” and interpret your 
team’s requirements and construction documents. When 
you really want to know what’s going on in your project, 
we can help.

COMPANY INFORMATION • OUR SERVICES

OUR SERVICES
CORE Planning Strategies has helped dozens of organizations successfully navigate even the most 
challenging waters.
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DEB KUNCE, FAIA, LEED AP
Owner | Project Leader
As the founding principal, Deb’s role is driving strategy, 
building relationships, and ensuring CORE helps our 
clients achieve their ideal facility. With over 20 years of 
planning and construction experience, Deb is a driven 
project leader who applies creative strategies with practical 
implementation. Deb is currently seeking her Project 
Management Professional Certification with the Project 
Management Institute.

She is committed to growing future leaders through 
service on the NAWBO Indy Board of Directors, IPS 
Education Foundation Board, and the Hawthorne 
Community Capital Campaign Committee. Deb is a long 
time member and leader of the American Institute of 
Architects (AIA), including her time as a National Vice 
President and Board Member from 2009-2013. She is  
also the Governor’s appointee to the Indiana State 
Lottery Commission and is active on the Indianapolis 
Chamber of Commerce’s Local Government & Fiscal Policy 
Committee.

QUALIFICATIONS • DEB KUNCE RESUME

“AS SOON AS WE ENGAGED HER, SHE 
GOT PEOPLE MOVING - BRINGING 
PEOPLE TOGETHER, SOLVING PROBLEMS, 
SELECTING CONTRACTORS, AND 
PROVIDING PROFESSIONAL EXPERTISE. 
SHE HAS BEEN A GODSEND!”

Honors & Awards
2012	� Juliet Peddle Award for Pioneering in 

Architecture, AIA Indiana

2011	� Engineering News Record Top 20 Young 
Professionals, Midwest Construction

2011	� Elevated to AIA College of Fellows for significant 
contributions in architecture

2011	� YWCA Salute to Women of Achievement, Phyllis 
Wheatley Award Nominee

2010	� Edward D. Pierre, Outstanding Service to 
Profession and Public, AIA Indiana

2008	� Indy’s Best and Brightest,  Junior Achievement of 
Central Indiana

Education
	

Registration

	

Project Types
Development:

  	       

Government/Education:	        

Registered Architect -  State of Indiana

National Council Architectural Registration Boards

United State Green Building Council

Ball State University - Bachelor of Architecture

Ball State University - Bachelor of Science

Diane Arnold
Executive Director 
Hawthorne Community Center, Indianapolis, IN

Carmel Redevelopment Commission
United Way of Central Indiana
DEFENDERS
Christel House Academy

Indiana Dept of Transportation
Indiana Dept of Administration
Indiana State Fairgrounds
Homeland Security
Indianapolis Public Schools
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KAREN VALIQUETT, PE
Project Manager
Karen is a licensed Professional Engineer with over 11 
years of experience in civil engineering design and project 
management.  She leads and manages a wide range of 
planning, development, and environmental projects.  
She incorporates her technical experience and strong 
communication skills to successfully navigate through 
complicated projects and to successfully implement long-
term solutions.

Karen is passionate about community service and is 
currently a part of the Richard G. Lugar Excellence in Public 
Service Series as well as a member of the Meridian-Kessler 
Neighborhood  Association.   She serves as a ward chair and 
precinct committeeman in Washington Township within 
Marion County.   As a past resident of North Carolina, she 
served on the New Hanover County Board of Health as the 
Engineer Member.  

Registration

Project Types*
Roadway and Trail Design:  

Site Development:	

       

Erosion Control:	   

     

	

“KAREN IMPRESSED ME WITH HER 
ABILITY TO NOT ONLY QUICKLY ASSESS 
AND UNDERSTAND A SITUATION, 
BUT THEN TO VERY EFFECTIVELY 
COMMUNICATE THOSE CIRCUMSTANCES 
TO THE MANY DIFFERENT TYPES 
OF PEOPLE SHE WAS WORKING 
WITH.  THIS SKILL ALLOWED HER TO 
BUILD CONSENSUS AND IMPLEMENT 
SOLUTIONS SWIFTLY AND EFFICIENTLY. 
HER LEADERSHIP AND ORGANIZATION 
SKILLS WERE ALSO A HUGE BENEFIT TO 
OUR AGENCY.”

QUALIFICATIONS • KAREN VALIQUETT RESUME

Education
	American Conservation Engineers, Member

American Society of Civil Engineers, Member

University of Michigan - Bachelor of Science in Civil 		
		              Engineering

Dale Gick, PE
Director, Division of Engineering
Indiana Department of Natural Resources

		        Department of Natural Resources

		         City of Wilmington, NC

		         Town of Yorktown, IN

		         City of Wilmington, NC

		         Bald Head Island Limited

		         Cape Fear Community College

		         Department of Natural Resources

Professional Affiliations
	

Professional Engineer -  State of Indiana

*Work completed with other companies and agencies
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JENELL FAIRMAN, PE, LEED AP BD+C
Senior Project Manager
As is a licensed Professional Engineer and LEED Accredited 
Professional with over 20 years of experience in 
engineering design, project management and construction 
administration, Jenell leads projects with a focus on 
constructability, sustainability and clear communication 
between parties. 

Jenell has extensive experience in Public Private 
Partnerships focused on civil and structural engineering of 
mixed use developments, plazas and parking structures, 
pedestrian bridges and public monuments.

Throughout her career, Jenell has been involved in Purdue 
University’s Women in Engineering Program (WIEP), is a 
leader within IndyCREW (Commercial Real Estate Women), 
serves on the Junior Achievement JobSpark A/E/C Career 
Cluster, and is a recent graduate of the 2014-2015 Stanley 
K. Lacy Executive Leadership Series (Class XXXIX).

Registration
	

Project Types
Development:

Trail / Memorial:

     

Professional Affiliations
       U.S. Green Building Council, Indiana Chapter 

       National Society of Professional Engineers

       American Society of Healthcare Engineers

       Indianapolis Commercial Real Estate Women

       Indiana Structural Engineers Association

    

“CORE PLANNING STRATEGIES HAS 
BEEN AN INVALUABLE RESOURCE TO 
OUR INSTITUTION.  THEY ARE MORE 
THAN A CONSULTING FIRM; THEY 
ARE A VALUE-ADDED, COMMITTED 
PARTNER THAT HAS THE DEDICATION 
OF AN EMPLOYEE WITH A FRESH, 
EXTERNAL PERSPECTIVE.  THEY 
DOCUMENTED AND STREAMLINED OUR 
PROCESSES WHILE SIMULTANEOUSLY 
PROVIDING OUTSTANDING PROJECT 
MANAGEMENT AND CUSTOMER 
SERVICE.”

QUALIFICATIONS •  JENELL FAIRMAN RESUME

Education
	 Purdue University - Bachelor of Science in Civil 	

		      Engineering

Professional Engineer -  State of Indiana

LEED Accredited Professional, Building Design and 		
Construction (BD+C)

National Council of Examiners for Engineering 		
and Surveying Record

Carmel CIty Center

Irwin Union Bank Branches, Columbus, IN*

Brickell City Centre

Indianapolis Cultural Trail

Indiana Law Enforcement and Firefighters 
Memorial

Amanda Jackson
Managing Director of Operations
Physical Facilities Fiscal Affairs
Purdue University, West Lafayette, IN

*Completed while employed at McComas Engineering.
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EXPERIENCE

THE CHALLENGE
Carmel’s Midtown area is a missing key connection 
between the City Center and the Arts & Design District 
which will ultimately create “a largely self-reliant urban 
environment.” The CRC has a very small staff to manage 
such a large endeavor that will create a gathering place for 
events or a rest stop for residents and visitors using the 
recreational Monon Trail. All told, the project will include 
as many as 270 flats/condominiums, more than 200,000 
square feet of offices, and as much as 85,000 square feet 
of commercial and retail space. Construction will occur in 
phases over five years, beginning with a $15 million civic 
plaza, 600 car parking structure, and office building in 
2017. 

HOW WE HELPED
Because of the exceptional performance the CRC received 
on past projects, they once again hired CORE Planning 
Strategies, this time in the expanded role of Project 

Manager with Karen Valiquett at the lead.  CORE’s services 
include driving the project development and execution of 
the overall development of Midtown, two garages, and a 
public civic plaza, managing the overall budget schedule, 
coordinating with adjacent projects, and facilitating the 
Design Build process.

CARMEL REDEVELOPMENT COMMISSION MIDTOWN REDEVELOPMENT
- PROJECT MANAGER
Carmel, IN

“CORE Planning Strategies delivers services 
in a timely and accurate manner and 
provides valuable recommendations for CRC 
staff and committee members.”

Corrie Meyer, AICP, RLA
Director
Carmel Redevelopment Commission, Carmel, IN
Work:   317-571-2492
Cell:      317-407-7332
Email:   cmeyer@carmel.in.gov
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THE CHALLENGE
As central Indiana’s largest school district, IPS is tasked 
with managing multiple sites with varying facility needs, 
and the organization has struggled with a lack of a long 
range facility plan. 

HOW WE HELPED
CORE Owner/Project Leader Deb Kunce has been a 
trusted advisor for IPS for more than 16 years. With her 
leadership, CORE developed and currently manages the 
district’s long range facility plan and manages on-going 
facility projects involving infrastructure, renovations, 
traffic flow, security, and relocations at over 45 sites. 

Projects have included overseeing multiple construction 
projects, coordination with numerous external 
organizations, and providing expertise in facility planning. 
CORE also worked with the city’s Homeland Security 
department to coordinate the ability to monitor security 
cameras throughout district facilities.

Deb’s work started while managing the district’s $695M 
capital improvements program at Schmidt Associates, Inc. 
Additionally, she also serves as a liaison to community 
groups, representing IPS in neighborhood and city 
meetings. This valued, long-term partnership has led 
to the improvement of 45 schools and, consequently, 
neighborhoods, in Indianapolis.  

 
 

INDIANAPOLIS PUBLIC SCHOOLS (IPS) 
- PROJECT MANAGER + STAKEHOLDER ENGAGEMENT 
Indianapolis, IN

“CORE IS A KEY FIRM FOR IPS, AND THEIR 

KNOWLEDGE OF THE DISTRICT AND ITS 

FACILITIES IS INVALUABLE. THEY PROVIDE 

ALL ASPECTS OF PROJECT PLANNING AND 

EXECUTION WITH GREAT RESULTS FOR US.”  

EXPERIENCE

Scott Martin
Deputy Superintendent of Operations
Indianapolis Public Schools, Indianapolis, IN

Work:   317-226-4477
Cell:      317-220-2497
Email:   martinsc@myips.org
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THE CHALLENGE
In working through the process of developing a new 
$10 million parking garage, the Carmel Redevelopment 
Commission (CRC) realized that without previous 
experience and a new executive director who had never 
been through the design-build process, outside technical 
representation would be imperative.   

HOW WE HELPED
Because Jenell Fairman had managed two previous 
parking garages in Carmel and Deb Kunce has experience 
with the design-build process, the CRC hired CORE to 
provide technical expertise on the project. CORE’s services 
included providing advice on the design-build process, 
structural criteria development, and observing the 
construction process to ensure compliance with project 
requirements.

 
 

CARMEL REDEVELOPMENT COMMISSION PARKING GARAGE
- DESIGN-BUILD ADVISOR
Carmel, IN

“�THE CARMEL REDEVELOPMENT 
COMMISSION CONSIDERS CORE 
PLANNING STRATEGIES A TRUSTED 
AND EXPERT TEAM OF PROFESSIONALS.  
THEIR WORK AS A DESIGN-BUILD 
ADVISOR AND STRUCTURAL 
ENGINEERING CONSULTANT."

EXPERIENCE

Photos courtesy of Pedcor Design Group

Corrie Meyer, AICP, RLA
Director
Carmel Redevelopment Commission, Carmel, IN
Work:   317-571-2492
Cell:      317-407-7332
Email:   cmeyer@carmel.in.gov
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THE CHALLENGE
Keep Indianapolis Beautiful (KIB) is a private, not-for-profit 
organization that seeks to engage diverse communities 
to create vibrant public places, helping people and 
nature thrive. It supports an average of 500 community 
improvement projects with more than 30,000 volunteers.

As a growing organization, the staff wanted to ensure 
they were using their space strategically and could 
accommodate future growth.  

HOW WE HELPED
KIB engaged CORE Planning Strategies to perform strategic 
facility planning on their existing space. The CORE team 
took an inventory of KIB’s current layout and how each 
space was being used. They put a particular emphasis 
on collaborating with the KIB staff to get their input and 
draw out ideas to ensure that the organization’s mission 
of greenspace development, beautification and education 
was always front and center.  

They identified which of their current spaces could remain 
the same and which spaces had opportunities for growth, 
thus allowing KIB to increase its staff without an office 
expansion.

Throughout the project, CORE remained diligent on 
seeking internal input and keeping in line with the 
organization’s strategic plan. 

KEEP INDIANAPOLIS BEAUTIFUL
- STRATEGIC FACILITY PLANNING
Indianapolis, IN

EXPERIENCE

“CORE EXPERTLY DEVELOPED A FACILITY 
EXPANSION PLAN, WORKED WITHIN 
THE CONFINES OF OUR BUILDING, 
AND MAXIMIZED EFFICIENCIES BY 
REORGANIZING WORK GROUPS.” 

Jenny Skehan
Vice President of Finance and Administration
Keep Indianapolis Beautiful, Inc.
Indianapolis, IN
Work:	 (317) 264-7555 x 103
Cell:	 (317) 407-7464
Email:	 jskehan@kibi.org
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PROJECT APPROACH

PROJECT APPROACH

This redevelopment area forms an important 
connection for the Columbus People Trail along 
the river and other trails in the area. Just as 
importantly, the private redevelopment of 
the Pump House into an Upland Brewery is an 
exciting future primary activity zone. Other 
improvements at the low head dam area to 
improve water quality and increase recreational 
opportunities as well as the clean-up of the 
former City landfill along the south side of the 
river will also be key infrastructure investments 
for economic catalysts in the area. 
But before these grand visions can even begin 
to form on paper, a whole host of local, state, 
federal, and transportation (railroad) agencies 
will need to be invited to the table to help define 
a road map for success. Your team needs a 
project manager skilled in orchestrating not just 
local agencies but also agencies from the State 
of Indiana and beyond.
In addition to engaging these and other 
local agencies, like city agencies, the Parks 
Foundation, the Pump House owner and design 
team, our project manager will collaboratively 
and holistically approach this project and 
these stakeholders to ensure both strategic 
and tactical considerations. We bring an early 
focus on defining project requirements, key 
stakeholders, and key decision-making with a 
critical path schedule to outline decision points.
Our team is also not afraid to ask the “hard 
questions” because we realize that “bad news 
never gets better”. What we mean is that if there 
is a potential challenge with this redevelopment, 
we want to find it early.  We want to know early, 
when there are still many options left on the 
table for potential solutions.  Our team will not 
only bring possible solutions but will also assess 
the risk associated with those options.
Maybe most importantly, we will be active 
in engaging community stakeholders. We 
understand stakeholders will come in all shapes 
and sizes and may need to be approached in 
different manners. We’re prepared to take 
a customized approach to ensure effective 
stakeholder engagement. 

OTHER KEY AGENCIES TO ENGAGE:
IN Department of Natural Resources (DNR)

IN DNR, Division of Water, Dams & Floodway 
Management

IN DNR, Historic Preservation & Archaeology

IN Department of Transportation

IN Department of Environmental Management

United States Army Corps of Engineers

Railroad (L&I)

Utilities
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PROJECT APPROACH

PROJECT APPROACH

1.  Project Definition
	 1.1.  Define the project requirements and 	
	 limitations
	 1.2.  Define project scope
	 1.3.  Develop project schedule with key 	
	 milestones and decision points
	 1.4.  Define maintenance responsibilities 	
	 and work with city to define costs
	 1.5.  Continual review of consistency 	
	 with strategic objectives including 		
	 synergies and savings

2.  Contract Management
	 2.1.  Work with Redevelopment 		
	 Commission legal counsel regarding 		
	 contract review and negotiation
	 2.2.  Develop scope of work for each 		
	 contract
	 2.3.  Enforce contractual requirements
	 2.4.  Review and recommend invoice 	
	 processing 
	 2.5.  Monitor financial performance 		
	 against established budgets and metrics

3.  Permitting & Agency Coordination
	 3.1.  Identify permitting matrix and 		
	 timeline for decision-making
	 3.2.  Develop lines of communications
	 for coordination during design and 		
	 construction
	 3.3.  Define project requirements and 	
	 limitations
	 3.4.  Coordinate between governmental 	
	 agencies (federal, state, and local) to 	
	 obtain necessary permits

4.  Communications
	 4.1.  Report to Director of 			 
	 Redevelopment
	 4.2.  Participate in Riverfront Project 		
	 Committee meetings
	 4.3.  Lead public outreach meetings
	 4.4.  Grant funding strategy and writing, 	
	 if necessary
	 4.5.  Identify communications platform 	
	 and tools 
	 4.6.  Coordinate and communicate with 	
	 community partners

5.  Design Phase
	 5.1.  Facilitate selection of Professional 	
	 Services required for Design Phase 		
             including but not limited to Landscape 	
	 Architect, Civil Engineer, Land Surveyor, 	
	 Geotechnical, etc
	 5.1.1.  Potential designers will 		
	 provide conceptual design options for 	
	 consideration by the Committee
	 5.2.  Drive the project’s development and 	
	 manage the overall schedule and budget
	 5.3.  Manage all aspects of the design 	
	 development and construction 		
             documents phases to ensure it is
	 completed in accordance with its 		
	 requirements
	 5.4.  Provide a technical review of the 	
	 final design deliverable documents for 	
	 each phase
	 5.5.  Provide value engineering 		
	 assessments of design drawings

6.  Bidding Phase
	 6.1.  Develop bid schedule
	 6.2.  Ensure design documents are ready 	
	 for release per bid schedule and ensure 	
	 legal advertisement is developed and 	
	 issued.
	 6.3.  Host contractor pre-bid meting
	 6.4.  Review received bids and make 		
	 recommendations

7.  Construction Phase
	 7.1.  Host pre-construction meeting
	 7.2.  Represent Owner in all construction 	
	 meeting and review site conditions daily 	
	 or as required by the project status
	 7.3.  Participate in punch list walkthrough 	
	 to identify construction items which may 	
	 be unfinished, outstanding, incomplete 	
	 or need correction.
	 7.4.  Complete project close-out 		
	 including but not limited to as-built 		
	 drawings, final pay apps, retainage 		
	 release, etc.

The following outlines our proposed project management work plan / approach:
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COMPENSATION

COMPENSATION

Deb Kunce, FAIA, LEED AP	 	    $145
Owner|Project Leader

Jenell Fairman, PE, LEED AP BD+C	   $132
Senior Project Manager

Karen Valiquett, PE	 		     $125
Project Manager

Jack Metcalf				       $120
Construction Project Coordinator	

Susan Drattlo			      $75
Executive Assistant

“DEB WAS THE LEAD PROGRAM 
MANAGER FOR ALL 3 PHASES OF THE 
$695 MILLION FACILITIES IMPROVEMENT 
PLAN. HER INITATIVE AND EXPERTISE 
WERE INSTRUMENTAL IN THE 
DEVELOPMENT OF A MASTER PLAN TO 
EVALUATE, ANALYZE AND COORDINATE 
THE SYSTEMATIC RENOVATION AND 
REPLACEMENT OF AGING BUILDINGS. 
DEB WORKED WITH ALL THE 
STAKEHOLDERS IN THE PROCESS – THE 
BOARD, ADMINISTRATORS, TEACHERS, 
STUDENTS, PARENTS, BUSINESSES, 
COMMUNITY GROUPS, AND THE 
ORDINARY CITIZENS – THROUGH THE 
IPS DISTRICT. HER EFFORTS RESULTED IN 
DISTRICT TAXPAYERS OVERWHELMING 
APPROVAL OF BOND ISSUES IN ALL 3 
PHASES OF THE PROGRAM.”

Steve Young
Former Chief of Facilities
Indianapolis Public Schools, Indianapolis, IN



Corrie Meyer, AICP, RLA
Director
Carmel Redevelopment Commission
Carmel, IN
Work:   317-571-2492
Cell:      317-407-7332
Email:   cmeyer@carmel.in.gov

Scott Martin
Deputy Superintendent of Operations
Indianapolis Public Schools
Indianapolis, IN
Work:	317-226-4477
Cell:	 317-220-2497
Email:	martinsc@myips.org
(Former Director of Operations for 
Bartholomew Consolidated School 
Corporation 1999-2007)

Dale Gick, PE
Director, Division of Engineering
Indiana Department of Natural Resources
Indianapolis, IN
(Reference for Karen Valiquett)
Work:   317-232-4148
Cell:      317-965-0955
Email:   dgick@dnr.in.gov
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REFERENCES

REFERENCES

“CORE HAS BEEN A VALUABLE PARTNER 
AND LED THE EFFORT TO DEEPLY 
UNDERSTAND OUR NEEDS, THEN BROUGHT 
THEIR EXPERTISE TO CREATE A VISION 
THAT ALIGNED WITH ALL WE HOPED TO 
ACCOMPLISH IN OUR FACILITIES - THEN 
WERE ABLE TO CHANGE GEARS TO HELP US 
DELIVER ON THAT VISION THROUGH WELL-
DESIGNED STRATEGIC EXECUTION!”

Gina Miller
Senior Vice President of Operations and Chief Financial Officer
United Way of Central Indiana, Indianapolis, IN

What We Value

Open, Candid Conversation

Professionalism

Transparent Relationships

Integrity & Accountability

Clarity & Decisiveness

Progressive Thinking


